RESOLUTION AUTHORIZING CHAIRMAN TO SIGN TASK ORDER #4 WITH GONZALEZ COMPANIES, LLC FOR THE RED FEATHER DRAINAGE STUDY LOCATED AT 234TH AND SCHRAM ROAD

WHEREAS, pursuant to Neb. Rev. Stat. § 23-104 (6), the County has the power to do all acts in relation to the concerns of the County necessary to the exercise of its corporate powers;

WHEREAS, pursuant to Neb. Rev. Stat. § 23-103, the powers of the County as a body are exercised by the County Board;

WHEREAS, general supervision and control of the public roads of each county is vested in the County Board by virtue of Neb. Rev. Stat. § 39-1402;

WHEREAS, the County previously entered into an agreement with GONZALEZ COMPANIES, LLC for On-Call Services via Resolution 2016-380;

WHEREAS, the County and GONZALEZ COMPANIES, LLC wish to enter into Work Order Number Four, attached hereto, outlines the Red Feather Drainage Study;

NOW, THEREFORE, BE IT RESOLVED BY THE SARPY COUNTY BOARD OF COMMISSIONERS THAT this Board hereby authorizes Chairman to sign Work Order Number Four, and any other related documents, the same being approved by the Board.

The above Resolution was approved by a vote of the Sarpy County Board of Commissioners at a public meeting duly held in accordance with applicable law on the 5th day of June, 2018.

[Signature]
Sarpy County Board Chairman

Attest:

[Signature]
County Clerk
MEMORANDUM

To: Sarpy County Board of Commissioners

From: Dennis L. Wilson, County Engineer

Subject: Gonzalez Work Order #4 to Master Agreement

Date: May 15, 2018

I recommend approval of the Work Order #4 to the Master Agreement with Gonzalez Companies for Professional Services for a Drainage Study located at 234th Street and Schram Road (Redfeather). For a Lump Sum Cost of $15,680.00.

DLW/bjh
BACKGROUND
For Task Order No.4 under the Master Services Agreement between the CLIENT and the ENGINEER, the CLIENT would like the ENGINEER to perform a Drainage Study near 234th and Schram Road (Red Feather) and provide recommendations to the CLIENT.

TASK ORDER NO 4 – RED FEATHER DRAINAGE STUDY, 234TH AND SCHRAM RD
SCOPE OF SERVICE
- Field Investigation and Data Gathering
  - Obtain and review adjacent drainage studies and development plans
  - Field verify existing drainage structures and site conditions
  - Survey all structure elevations
- Design Analysis
  - Drainage study
- Design Recommendations
  - Technical memorandum and design recommendations
- Coordination and Meetings with Client
  - To review field data finding
  - To review drainage analysis
  - To present technical memorandum

ESTIMATED DELIVERABLE SCHEDULE
- Red Feather Drainage Study .............................................. 45 Calendar days from NTP

COMPENSATION
The ENGINEER agrees to perform the above-mentioned tasks for a LUMP SUM fee of Fifteen Thousand, Six Hundred Eighty dollars (15,680 USD) unless scope changes occur. CLIENT will be billed based on a composite of percent complete. The ENGINEER may submit invoices as frequently as monthly.

Red Feather Drainage Study ...........................................................................................................$15,680
2018 PROFESSIONAL SERVICE RATES

<p>| | | | |</p>
<table>
<thead>
<tr>
<th></th>
<th></th>
<th></th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>Principal</td>
<td>$185</td>
<td>Project Engineer I</td>
<td>$95</td>
</tr>
<tr>
<td>Senior QA/Project Manager</td>
<td>$175</td>
<td>Technician VI</td>
<td>$110</td>
</tr>
<tr>
<td>Project Manager</td>
<td>$165</td>
<td>Technician V</td>
<td>$100</td>
</tr>
<tr>
<td>Survey Manager</td>
<td>$155</td>
<td>Technician IV</td>
<td>$90</td>
</tr>
<tr>
<td>Senior Project Engineer</td>
<td>$145</td>
<td>Technician III</td>
<td>$85</td>
</tr>
<tr>
<td>Project Engineer V</td>
<td>$135</td>
<td>Technician II</td>
<td>$75</td>
</tr>
<tr>
<td>Project Engineer IV</td>
<td>$125</td>
<td>Technician I</td>
<td>$60</td>
</tr>
<tr>
<td>Project Engineer III</td>
<td>$115</td>
<td>Administrative/Clerical</td>
<td>$60</td>
</tr>
<tr>
<td>Project Engineer II</td>
<td>$105</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

2018 REIMBURSABLE RATES

<p>| | |</p>
<table>
<thead>
<tr>
<th></th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>Mileage</td>
<td>IRS Standard Rate</td>
</tr>
<tr>
<td>Sub consultant Costs</td>
<td>115%</td>
</tr>
<tr>
<td>All Other Direct Costs</td>
<td>115%</td>
</tr>
</tbody>
</table>

ACCEPTANCE

The parties hereto agree as set forth in the preceding pages numbered 1 through 4. This proposal is valid for thirty (30) calendar days. If this AGREEMENT meets your approval, please sign where noted below and return one (1) copy to our offices. We will treat this as notice to proceed unless instructed otherwise.

This AGREEMENT effective this 5th day of June, 2018.

GONZALEZ COMPANIES, LLC

R. Patrick Judge
Managing Principal
04/11/2018

SARPY COUNTY PUBLIC WORKS

Donald R. Kelly
Authorized Client Representative
Print name
Chairman, Sarpy County Board
Print title
6/5/18
Date

220 N. 89th Street, Suite 102 • Omaha, Nebraska 68114 • 402-614-4468
www.gonzalezcps.com